STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 16/ 04
04-0C8204

04- SON-116-39. 3/ 46. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA22

BI D SUMMARY

DEPARTMENT

I'N SONOVA COUNTY NEAR SCHELLVI LLE
FROM 4.1 KM WEST OF ADOBE RCAD TO

ROUTE 121

RESURFACE ASPHALT CONCRETE

12. 0%
2,100, 000

1, 796, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

425, 366. 20

OF TRANSPORTATI ON

Bl D245

PACE 1

06/ 17/ 04
CONTRACT CODE 'E '
31 CONTRACT | TEMS

FEDERAL Al D ACST-116-(040)E

P-

116- (040) E

60

PERCENT UNDER EST 23. 68

RAS

Bl D TOTAL

1, 370, 633. 80

1, 494, 163. 00

1, 549, 344. 00

1,576, 952. 80

1, 622, 096. 30

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GH LOTTI
I NC

246 GHI LOTTI AVENUE
SANTA ROSA CA 95407

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

CONSTRUCTI ON' COVPANY

FAX

FAX

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

FAX

FAX

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94952

FAX

707 585-1221
00644515
707 585-1601

707 542-4862
00171432
707 542-4897

530 795-0132
00709237
530 795-5734

415 454-7011
00132128
415 454-8376

707 763-2891
00357560
707 765-6417



04- 0C8204 Bl D245
04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 16/ 04 06/ 17/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

CAL SAFETY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

GRAHAM CONTRACTORS
SAN JOSE CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

THOVAS AND PRATT
EL SOBRANTE CA

W NDSOR FUEL
W NDSOR CA

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

CRACK SEALI NG

METAL BEAM GUARD RAI LI NG

DETECTOR LOOPS

CONSTRUCTI ON AREA SI GNS

LEAD COVPLI ANCE PLAN AND WATER POLLUTI ON CONTROL PLAN

aL



04- 0C8204 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 16/ 04 06/ 17/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAYWOOD ENVI RONVENTAL WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN
FAI RFAX CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
CONTRACTORS | NC CRACK SEALI NG
SAN JOSE CA
M BUMGARNER | NC METAL BEAM GUARD RAI LI NG
LI VERMORE CA
MURELCO ELECTRI CAL CONSTRUCTI ON LOOPS
PO NT RI CHMOND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
W NDSOR FUEL COVPANY EMULSI ON
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG COLD PLANE AND ASPHALT CONCRETE GRI NDI NG

CONTI NUED

VI SALI A CA

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY | NC
226 N MAIN ST

LODI CA

ON NEXT PAGE

STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



04- 0C8204 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 16/ 04 06/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
MBI METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEM

1175 GREENVI LLE RD
LI VERMORE CA 94551

M KE BROWN ELECTRI C ELECTRI CAL AND LOOPS
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON GRI NDER
HAYWARD CA
A C DI KE COVPANY SHOULDER BACKI NG
2788 VENTURE DRI VE
LI NCOLN CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GRAHAM CONTRACTORS | NC CRACK SEALI NG
SAN JOSE CA
M BUMGARNER | NC METAL BEAM GUARD RAI LI NG

LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL
P O BOX 70039
PO NT RI CHVOND CA

CONTI NUED ON NEXT PAGE



04- 0C8204 Bl D245
04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 16/ 04 06/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS | NC FLAGGERS AND SI GNS
P O BOX 1440
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE, SHOULDER BACKI NG AND MACHI NE RENTAL

2788 VENTURE DRI VE
LI NCOLN CA

CHRI SP COVPANY
43650 OSGOOD RD
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA

GRAHAM CONTRACTORS
P O BOX 26770
SAN JOSE CA

MBI
1175 GREENVI LLE RD
LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON
P O BOX 70039
PO NT RI CHVOND CA

STATEW DE SAFETY AND SI GNS
522 LI NDEN LANE
NI POMO CA

STRI PI NG

WATER POLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN

CRACK SEAL

VETAL BEAM GUARD RAI LI NG

LOOP DETECTOR REPLACEMENT

CONSTRUCTI ON AREA SI GNS



04- 0C8204 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 800. 00* 11, 800. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 690. 00* 8, 690. 00

5 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 000. 00 4. 000. 00

6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 55 20. 00 1, 100. 00

7 150771 REMOVE ASPHALT CONCRETE DI KE M 860 11. 00 9. 460. 00

8 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 250 45. 00 11, 250. 00

(WOOD POST)

9 032977 ADJUST MONUMENT COVER TO GRADE EA 2 280. 00 560. 00
10 032978 ADJUST MANHOLE COVER TO GRADE EA 1 380. 00 380. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 1, 150 9.50 10, 925. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 265. 00* 2, 265. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 240 45. 00 55, 800. 00
14 374206 SEAL RANDOM CRACKS LNKM 25 1, 050. 00 26, 250. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 780 225. 00 175, 500. 00
16 390107 ASPHALT CONCRETE ( LEVELI NG TONN 82 160. 00 13, 120. 00
17 390153 ASPHALT CONCRETE ( TYPE A) TONN 15, 600 55. 00 858, 000. 00
18 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 9. 00 450. 00
19 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 660 9.00 5, 940. 00
20 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 9. 00 1, 350. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 40 600. 00 24, 000. 00
22 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 1, 800. 00 21, 600. 00
23 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 14, 000 3.80 53, 200. 00
24 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 50 40. 00 2, 000. 00
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 300 1.10 13, 530. 00
26 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 2.20 748. 00
27 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6 . 80 4.80

(BROKEN 3.66 M- 0.92 M
28 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 770 .80 616. 00
(BROKEN 10.98 M - 3.66 M
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 700 3. 60 6, 120. 00
30 032979 LOOP DETECTOR REPLACEMENT LS LUMP SUM 13, 875. 00* 13, 875. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 34, 600. 00* 34, 600. 00

TOTAL 1, 370, 633. 80



| TEM

WNNNNNNNNNNRRRRRRRRR R
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04- 0C8204

04- SON- 116
06/ 16/ 04
SECOND

BI D AMOUNT
2, 000. 00* 2000. 00
2, 000. 00* 2000. 00
10, 000. 00* 10000. 00
75, 743. 00* 75743. 00
2,500. 00 5000. 00
20. 00 1100. 00
5. 00 4300. 00
45. 00 11250. 00
250. 00 500. 00
350. 00 350. 00
6. 00 6900. 00
1, 600. 00* 1600. 00
45. 00 55800. 00
1, 050. 00 26250. 00
175. 00 136500. 00
70. 00 5740. 00
62. 00 967200. 00
4.50 225.00
4.50 2970. 00
4.50 675. 00
500. 00 20000. 00
1, 800. 00 21600. 00
3. 80 53200. 00
40. 00 2000. 00
1.10 13530. 00
2.20 748. 00
1.00 6. 00
.80 616. 00
.80 1360. 00
15, 000. 00~ 15000. 00
50, 000. 00* 50000. 00
1, 494, 163. 00

SUMMARY

15, 000.
126, 000.

OF REMA/
RD
AMOUNT
00* 1200
00* 3000
00* 2700
00* 140000
00 6000
00 1210
00 4300
00 11750
00 900
00 450
00 1150
00* 1600
00 33480
00 27500.
00 172380.
00 8200.
00 873600
00 1650.
00 3300.
00 3000.
.00 13000.
.00 21600.
.80 53200.
.00 2000.
.10 13530.
20 748.
.00 6.
00 770.
60 6120.
00* 15000.
00* 126000.
1, 549, 344. 00

FOURTH

BI D ANVOUNT

550. 00* 550

1, 250. 00* 1250

3, 095. 00* 3095

25, 000. 00* 25000

3, 600. 00 7200

20. 00 1100

4.00 3440

45. 00 11250

300. 00 600

500. 00 500

6. 50 7475

5, 000. 00* 5000

40. 00 49600

1, 049. 00 26225.

300. 00 234000.

100. 00 8200.

65.00  1014000.

2. 80 140.

2. 80 1848.

2. 80 420.

350. 00 14000.

1, 800. 00 21600.

3. 80 53200.

40. 00 2000.

1.10 13530.

2. 20 748.

. 80 4.

. 80 616.

3.60 6120.

14, 000. 00* 14000.

50, 241. 00* 50241.

1,576, 952. 80

Bl D245
PAGE 7
06/ 17/ 04
FI FTH
Bl D AMOUNT
1, 200. 00* 1200
2, 400. 00* 2400
3, 500. 00* 3500
65, 000. 00* 65000
2,500. 00 5000
20. 00 1100
6. 50 5590
45. 00 11250
450. 00 900
600. 00 600
4. 65 5347
5, 000. 00* 5000
40. 00 49600
1, 050. 00 26250.
215. 00 167700.
90. 00 7380.
66. 50 1037400
21.00 1050.
21.00 13860
21.00 3150.
325. 00 13000.
1, 800. 00 21600.
3. 80 53200.
40. 00 2000.
1.10 13530.
2.20 748.
.80 4.
.80 616.
3. 60 6120.
14, 000. 00~ 14000.
84, 000. 00* 84000.
1,622, 096. 30



